STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 33
NUMBER COF BI DDERS 10
PROGRAM ELEMENTS
Bl D RANK

11/06/01
04- 054304
04- SON- 1- 26. 4/ 26. 8

Bl D

SUMMARY

DEPARTMENT

I N SONOVA COUNTY NEAR JENNER AT
VARI QUS LOCATI ONS

REPAI R SLI P OQUT

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA23 2,555, 000
ENG NEERS EST 2,085, 180. 00
RAS
Bl D TOTAL BI DDER | D
1, 646, 868. 00 3
1, 769, 210. 00 10
1,772,790.73 1
1, 793, 760. 50 5
1,879, 185. 00 2

15. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 438, 312. 00

OF TRANSPORTATI ON

Bl D245

PAGE 1

11/08/01
CONTRACT CCDE 'A '
81 CONTRACT | TEMS

FEDERAL Al D ACST-35J8-(004)E

P-

3518- (004) E

ACST- PO01- (474) E

90

PERCENT UNDER EST 21. 02

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507
LADD AND ASSCOCI ATES

P O BOX 992750

REDDI NG CA  96099- 2750

S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON | NC

5921 W SH AVENUE

ENCI NO CA 91316

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073
STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

FAX

FAX

FAX

FAX

FAX

925 838-5675
00710807
925 838-5915

530 241-6102
00743116
530 241-5492

818 226-9222
00799177
818 226-9223

530 226-6400
00729880
530 226-6401

530 244-3441
00754230
530 244-4949



04- 054304
04- SON- 1- 26
11/06/01

6

10

1, 946, 371. 10

1, 951, 089. 00

1,987, 751. 50

1,999, 399.70

2,031, 102. 00

M LLER THOVWPSON CONSTRUCTORS

I NC

101 PARR BLVD

RI CHMOND CA 94801
PARNUM PAVI NG | NC

1500 GROVE STREET
HEALDSBURG CA 95448
MAGG ORA AND GHI LOTTI I NC

555 DUBO S STREET
SAN RAFAEL CA 94901
NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955- 6004
ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

FAX

FAX

FAX

FAX

FAX

510 215-5200
00787128
510 215-0515

707 433-0299
00264839
707 433-1799

415 459- 8640
00226767
415 459-2065

707 763-2891
00357560
707 765-6417

707 542-4862
00171432
707 542-4897

Bl D245
PAGE 2
11/08/01



04- 054304
04- SON- 1- 26
11/06/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
11/ 08/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
JENSEN DRI LLI NG
EUGENE CR

MENDEL| AN

SAN FRANCI SCO CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ASPHALT CONCRETE DI KE
STRI PI NG

HORI ZONTAL DRAI N
ERCSI ON CONTROL

METAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS



04- 054304
04- SON- 1- 26
11/06/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/08/01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

A C DI KE COVPANY

LI NCOLN CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
JENSEN DRI LLI NG

EUGENE CR

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE
ERCSI ON CONTROL

STRI PI NG

HORI ZONTAL DRAI NS

METAL BEAM GUARD RAI L
CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ESTES PAVI NG CONSTRUCTI ON
P O BOX 117

PERRI S CA 92370

JENSEN DRI LLI NG

1775 HENDERSON AVENUE
EUGENE OR 97403

NI TTA CONSTRUCTI ON

3778 DEL MAR AVENUE

LOOM S CA 95650

| TEMS 38 THRU 45

| TEM5 57 AND 58

I TEM5S 31 THRU 36



04- 054304
04- SON- 1- 26
11/06/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
11/08/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
JENSEN DRI LLI NG

EUGENE CR

M BUMGARNER | NC

LI VERVORE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE
ERCSI ON CONTROL

STRI PI NG

HORI ZONTAL DRAI NS
METAL BEAM GUARD RAI L
ITEM5S 6, 10, 15 AND 80

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE COVPANY

P O BOX 545

ANDERSON CA 96007
CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L

STRI PI NG



04- 054304
04- SON- 1- 26
11/06/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
11/ 08/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HUM STON CONSTRUCTI ON
3308 CHARLES DRI VE
COTTONWOOD CA 96022
JENSEN DRI LLI NG COVPANY
1775 HENDERSON AVENUE
EUGENE OR 97403

NI TTA CONSTRUCTI ON | NC
3778 DEL NMAR AVENUE
LOOM S CA 95650

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

DRI LLI NG

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

BAYWOOD ENVI RONMENTAL SERVI CES
SAN RAFAEL CA

CAL Kl RK LANDSCAPE
EUREKA CA

JENSEN DRI LLI NG
EUGENE OR

MBI

LI VERVORE CA

T MI

LONG BEACH CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE
STORM WATER PREVENTI ON PLAN
ERGCSI ON CONTROL

HORI ZONTAL DRI LLI NG

METAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS



04- 054304
04- SON- 1- 26
11/06/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
11/ 08/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

WANDAS FLAG NG
CH CO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A B S L CONSTRUCTI ON

SAN CARLCS CA

A C DI KE COVPANY

LI NCOLN CA

CAL KI RK LANDSCAPE

EUREKA CA

JENSEN DRI LLI NG

EUGENE OR

P C N CONSTRUCTI ON | NC
BYRON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STRI PI NG GRAPHI CS

PETALUVA CA

ASPHALT CONCRETE GRI NDI NG, ROADWAY EXCAVATI ON ( PARTI AL)
PLACE ASPHALT CONCRETE DI KE

ERCSI ON CONTROL, FIBER, ROLLS, SEED, FERTILIZER, EMJLSI ON
HORI ZONTAL DRAI NS

VETAL BEAM GUARD RAI L, DELI NEATORS AND TERM NAL SYSTEMS
BARRI CADES

CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS, CRASH CUSHI ONS

STRI PI NG AND MARKI NG



04- 054304
04- SON- 1- 26
11/06/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
11/08/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ABSL

735 | NDUSTRI AL

SAN CARLCS CA

CAL ROBBI NS LANDSCAPE

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA
JENSEN DRI LLI NG

1775 HENDERSON AVENUE
EUGENE OR

MBI

1175 GREENVI LLE ROAD

LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE

ERCSI ON CONTROL

STRI PI NG

HORI ZONTAL DRI LLI NG

VETAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

2788 VENTURE DRI VE

LI NCOLN CA 95648

CAL KI RK LANDSCAPE

P O BOX 897

EUREKA CA 95502
CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95472

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

ERCSI ON CONTROL

STRI PI NG AND SI GNS



04- 054304 Bl D245
04- SON- 1- 26 PAGE 9
11/06/01 11/08/01

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

JENSEN DRI LLI NG COVPANY

1775 HENDERSON AVENUE

EUGENE OR 97403

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE

NI POMO CA 93444

T C N CONSTRUCTI ON | NC

5301 F BRYON HOT SPRI NGS ROAD
BYRON CA 94514

Bl DDER | D NAME AND ADDRESS

HORI ZONTAL DRAI NS

CONSTRUCTI ON AREA SI GNS

METAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE COVPANY

LI NCOLN CA

CAL Kl RK LANDSCAPE
EUREKA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
JENSEN DRI LLI NG COVPANY
EUGENE OR

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

I TEM5S 42 THRU 44

I TEMS 31 THRU 36

ITEMS 8, 17 THRU 19 AND 76 THRU 79
| TEM5 57 AND 58

I TEM5 16 AND 73 THRU 75

I TEM5 6, 10, 15 AND 80



04- 054304 Bl D245

04- SON- 1- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 06/ 01 11/ 08/ 01
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 022387 TEMPORARY FENCE ( TYPE ESA) M 810 15. 00 12, 150. 00
2 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
3 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
4 (S) 074029 TEMPORARY SI LT FENCE M 850 15. 00 12, 750. 00
5 022390 TEMPORARY ROCK BAG CHECK DAM M 15 225. 00 3, 375. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00* 55, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 230 6. 00 1, 380. 00
9 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 40. 00 4, 400. 00
11 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
12 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
13 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 960 60. 00 57, 600. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 33 300. 00 9, 900. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 25.00 575. 00
17 022394 REMOVE PAI NTED TRAFFI C STRI PE(WHI TE) M 43 3.00 129. 00
18 022395 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3, 850 5. 00 19, 250. 00
( YELLOW
19 150722 REMOVE PAVEMENT MARKER EA 530 2.00 1, 060. 00
20 150805 REMOVE CULVERT EA 7 2, 000. 00 14, 000. 00
21 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
22 150821 REMOVE HEADWALL EA 1 1, 000. 00 1, 000. 00
23 152320 RESET ROADSI DE S| GN EA 4 400. 00 1, 600. 00
24 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 60 50. 00 3, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 14, 000. 00* 14, 000. 00
26 170101 DEVELOP WATER SUPPLY LS LUMP SUM 27, 000. 00* 27, 000. 00
27 190101 ROADWAY EXCAVATI ON B 11, 000 18. 00 198, 000. 00
28 022396 | MPORTED BORROW VB 4, 340 52. 00 225, 680. 00
(LI GHTWEI GHT AGGREGATE)
29 022397 EMBANKMVENT CONFI NEVENT SYSTEM MR 17, 100 9. 00 153, 900. 00
30 198200 SUBGRADE ENHANCENMENT FABRI C MR 1, 950 5. 00 9, 750. 00
31 (S) 022398 EROSI ON CONTROL ( NETTI NG) MR 800 15. 00 12, 000. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 790 3.00 2,370. 00
33 (S) 022399 FI BER ROLLS M 920 15. 00 13, 800. 00
34 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 53 20. 00 1, 060. 00
35 (S) 203056 COMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 220 5. 00 1, 100. 00

A
®
=
N
o
o
o
o

36 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) 720. 00



04- 054304 Bl D245

04- SON- 1- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 06/ 01 11/ 08/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 260301 CLASS 3 AGGREGATE BASE V] 300 85. 00 25, 500. 00

38 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 250 100. 00 225, 000. 00

39 391005 PAVI NG ASPHALT ( Bl NDER- PAVENVENT TONN 1 2, 000. 00 2, 000. 00
REI NFORCI NG FABRI C)

40 393001 PAVEMENT REI NFORCI NG FABRI C Vi 450 3.00 1, 350. 00

41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 110 110. 00 12, 100. 00
AREA)

42 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 32 15. 00 480. 00

43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 84 15. 00 1, 260. 00

44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 15. 00 1, 650. 00

45 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 1 2, 000. 00 2, 000. 00

46 (F) 022400 CLASS 2 CONCRETE VB 19 150. 00 2, 850. 00

47 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) V] 9 1, 200. 00 10, 800. 00

48 (S) 520101 BAR REI NFORCI NG STEEL KG 2, 480 4.00 9, 920. 00

49 620909 450 MM ALTERNATI VE Pl PE CULVERT M 13 350. 00 4, 550. 00

50 620913 600 MV ALTERNATI VE PI PE CULVERT M 6 310. 00 1, 860. 00

51 641136 600 MV PLASTI C Pl PE M 3 370. 00 1, 110. 00

52 664079 200 MM Bl TUM NOUS COATED CORRUGATED M 1 500. 00 500. 00
STEEL PIPE (2.01 MM THI CK)

53 664090 450 MM Bl TUM NOUS COATED CORRUGATED M 31 275.00 8, 525. 00
STEEL PIPE (2.01 MM THI CK)

54 664096 600 MV Bl TUM NOUS COATED CORRUGATED M 22 350. 00 7, 700. 00
STEEL Pl PE (2.01 MM THI CK)

55 664104 750 MM Bl TUM NOUS COATED CORRUGATED M 7 160. 00 1, 120. 00
STEEL PIPE (2.01 MM THI CK)

56 680931 150 MM PERFORATED PLASTI C Pl PE M 580 100. 00 58, 000. 00
UNDERDRAI N

57 681501 FURNI SH AND | NSTALL DRAI N PI PE M 410 5.00 2, 050. 00
( HORI ZONTAL DRAI N)

58 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 410 70. 00 28, 700. 00

59 682008 PERVEABLE MATERI AL ( BLANKET) VB 650 65. 00 42, 250. 00

60 690276 450 MM BI TUM NOUS COATED CORRUGATED M 31 275. 00 8, 525. 00
STEEL Pl PE DOANDRAI N

61 690280 600 MM Bl TUM NOUS COATED CORRUGATED M 9 290. 00 2, 610. 00
STEEL Pl PE DOANDRAI N

62 690284 750 MM Bl TUM NOUS COATED CORRUGATED M 11 250. 00 2, 750. 00
STEEL Pl PE DOANDRAI N

63 692090 450 MM ENTRANCE TAPER EA 2 400. 00 800. 00



04- 054304 Bl D245

04- SON- 1- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 06/ 01 11/ 08/ 01

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

64 692246 450 MM DOWKDRAI N SLI P JOI NT EA 1 1, 000. 00 1, 000. 00
65 692385 450 MM ANCHOR ASSENBLY EA 16 300. 00 4, 800. 00
66 692386 600 MM ANCHOR ASSENMBLY EA 6 275. 00 1, 650. 00
67 692387 750 MM ANCHOR ASSEMBLY EA 5 275. 00 1, 375. 00
68 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00
69 721011 ROCK SLOPE PROTECTI ON VB 390 85. 00 33, 150. 00

(BACKI NG NO. 2, METHOD B)
70 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) V] 680 85. 00 57, 800. 00
71 729010 ROCK SLOPE PROTECTI ON FABRI C V7 970 2.00 1, 940. 00
72 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 432 2.00 864. 00
73 820107 DELI NEATOR ( CLASS 1) EA 36 50. 00 1, 800. 00
74 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 460 60. 00 27, 600. 00
75 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 300. 00 13, 800. 00
76 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 980 4.00 3, 920. 00
( SPRAYABLE)

77 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 930 4.00 7,720. 00
78 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 530 8. 00 4, 240. 00
79 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
80 120120 TYPE 111 BARRI CADE EA 12 100. 00 1, 200. 00
81 999990 MOBI LI ZATI ON LS LUMP SUM 150, 000. 00* 150, 000. 00

TOTAL 1, 646, 868. 00



| TEM

©CoO~NOUIA WNPE

04- 054304

04- SON- 1- 26

11/06/01

115.

1, 000.

SUMMARY

15, 000.
45. 000.

20.

83.
350.
35.

1, 800.
700.
1, 100.
750.

30, 000.
25. 000.

OF

REMA/I

14580.
0

0
10200
240.

15000
45000
2070
0
2200

NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I
00| 12. 00 9720
00| . 00* 0
00| . 00* 0
00| 5. 00 4250
00| 100. 00 1500
00| 7, 000. 00* 7000
00| 20, 000. 00* 20000
00| 5. 00 1150
00| . 00* 0
00| 30. 00 3300
00| . 00* 0
00| . 00* 0
00| . 00* 0
00| 75. 00 72000
00| 260. 00 8580
00| 50. 00 1150
00| 2.50 107
00| 4.00 15400
00| 1. 00 530
00| 1, 600. 00 11200
00| 300. 00 300
00| 1, 200. 00 1200
00| 175. 00 700
00| 75. 00 4500
00| 14, 000. 00* 14000
00| 27, 000. 00* 27000
00| 30. 00 330000
00| 65. 00 282100
00| 20. 00 342000
00| 2.00 3900
00| 3.00 2400
50]| 1.00 790
00| 11.00 10120
00| 10. 00 530
00| 1. 00 220
00| 2. 00 240
00| 76. 00 22800
00| 75. 00 168750
00| 500. 00 500

Bl D245
PAGE 13
11/08/01
FI FTH
BI D AMOUNT
12. 00 9720
00* 0.
. 00* 0.
12. 00 10200
120. 00 1800
4, 500. 00* 4500
150, 000. 00* 150000
6. 00 1380.
. 00* 0.
33. 00 3630
00~* 0.
00~* 0.
. 00* 0.
63. 00 60480
290. 00 9570
24.00 552
3.00 129.
5. 00 19250.
1.20 636
1, 500. 00 10500
500. 00 500
500. 00 500
420. 00 1680
120. 00 7200
14, 000. 00* 14000
27, 000. 00* 27000
19. 00 209000
71.00 308140
14. 00 239400
10. 00 19500
8.00 6400
2.20 1738
20. 00 18400
20. 00 1060
4.00 880
5. 80 696
64. 00 19200
72.00 162000
2,000. 00 2000



04- 054304

04- SON- 1- 26 SUMMARY OF REMAI NI NG BIDDERS
11/ 06/ 01

——————————————————————————————— R R e L TP R
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
------------------------------- R e R
5. 00 2250. 00| 4.50 2025. 00| 3.00 1350. 00|
125. 00 13750. 00| 12. 50 1375. 00| 10. 00 1100. 00|
15. 00 480. 00| 13. 50 432. 00| 12. 00 384. 00|
15. 00 1260. 00| 13. 50 1134. 00| 12.00 1008. 00|
15. 00 1650. 00| 13. 50 1485. 00| 12.00 1320. 00|
1, 000. 00 1000. 00| 500. 00 500. 00| 500. 00 500. 00|
300. 00 5700. 00| 150. 00 2850. 00| 260. 00 4940. 00|
1, 500. 00 13500. 00| 1, 430. 00 12870. 00| 1, 600. 00 14400. 00|
2.00 4960. 00| 3.20 7936. 00| 12.00 29760. 00|
200. 00 2600. 00| 78.00 1014. 00| 160. 00 2080. 00|
250. 00 1500. 00| 86. 00 516. 00| 270. 00 1620. 00|
800. 00 2400. 00| 165. 00 495. 00| 300. 00 900. 00|
2,000. 00 2000. 00| 200. 00 200. 00| 270. 00 270. 00|
350. 00 10850. 00| 88. 00 2728. 00| 185. 00 5735. 00|
400. 00 8800. 00| 108. 00 2376. 00| 385. 00 8470. 00|
500. 00 3500. 00| 235. 00 1645. 00| 420. 00 2940. 00|
85. 00 49300. 00| 36. 00 20880. 00| 7.00 4060. 00|
5. 00 2050. 00| 4.20 1722. 00| 4.00 1640. 00|
50. 00 20500. 00| 49. 00 20090. 00| 45. 00 18450. 00|
80. 00 52000. 00| 65. 00 42250. 00| 70. 00 45500. 00|
200. 00 6200. 00| 80. 00 2480. 00| 100. 00 3100. 00|
250. 00 2250. 00| 110. 00 990. 00| 140. 00 1260. 00|
275. 00 3025. 00| 140. 00 1540. 00| 145. 00 1595. 00|
1, 600. 00 3200. 00| 275. 00 550. 00| 400. 00 800. 00|
500. 00 500. 00| 270. 00 270. 00| 900. 00 900. 00|
150. 00 2400. 00| 130. 00 2080. 00| 170. 00 2720. 00|
200. 00 1200. 00| 140. 00 840. 00| 175. 00 1050. 00|
250. 00 1250. 00| 150. 00 750. 00| 180. 00 900. 00|
1, 000. 00 1000. 00| 250. 00 250. 00| 550. 00 550. 00|
80. 00 31200. 00| 68. 00 26520. 00| 70. 00 27300. 00|
80. 00 54400. 00| 68. 00 46240. 00| 70. 00 47600. 00|
2.00 1940. 00| 4. 40 4268. 00| 2.00 1940. 00|
6. 00 2592. 00| 1.15 496. 80| 6. 00 2592. 00|
50. 00 1800. 00| 42.00 1512. 00| 50. 00 1800. 00|
60. 00 27600. 00| 85. 00 39100. 00| 59. 00 27140. 00|
2, 000. 00 12000. 00| 2, 600. 00 15600. 00| 2, 000. 00 12000. 00|
4.00 3920. 00| 8. 00 7840. 00| 3.30 3234. 00|
4.00 7720. 00| 12.00 23160. 00| 3.50 6755. 00|
8. 00 4240. 00| 4.00 2120. 00| 8. 00 4240. 00|

Bl D245
PAGE 14
11/08/01
FI FTH
BI D AMOUNT
8.00 3600. 00
20. 00 2200. 00
20. 00 640. 00
20. 00 1680. 00
20. 00 2200. 00
2,000. 00 2000. 00
1, 200. 00 22800. 00
900. 00 8100. 00
3.00 7440. 00
310. 00 4030. 00
320. 00 1920. 00
320. 00 960. 00
500. 00 500. 00
310. 00 9610. 00
320. 00 7040. 00
360. 00 2520. 00
120. 00 69600. 00
4.50 1845. 00
54.00 22140. 00
70. 00 45500. 00
310. 00 9610. 00
320. 00 2880. 00
360. 00 3960. 00
380. 00 760. 00
300. 00 300. 00
150. 00 2400. 00
160. 00 960. 00
200. 00 1000. 00
300. 00 300. 00
86. 00 33540. 00
86. 00 58480. 00
6.00 5820. 00
5.00 2160. 00
54.00 1944. 00
68. 00 31280. 00
2,700. 00 16200. 00
4.00 3920. 00
4.00 7720. 00
8.50 4505. 00



04- 054304
04- SON- 1- 26 SUMMARY OF REMAI NI
11/ 06/ 01
——————————————————————————————— R R CETPLPOPLPER
| TEM SECOND | THI RD |
| BI D AMOUNT | BI D AMOUNT |
79 | . 00* 0. 00| . 00* 0.00
80 | 200. 00 2400. 00| 550. 00 6600. 00|
81 | 176, 800. 00* 176800. 00| 116, 838. 43* 116838. 43|
TOoT 1, 769, 210. 00 1,772,790.73

130, 000. 00*
1, 793, 760. 50

130000.

Bl D245
PAGE 15
11/08/01

00| 150, 000. 00* 150000. 00
1,879, 185. 00



| TEM

©CoO~NOUIA WNPE

04- 054304

04- SON- 1- 26

11/06/01

3, 000.

12420

39000.
213750
3000

SUMMARY OF
| SEVENTH
| BI D
00| 10. 00
00| 00*
00| . 00*
00| 8. 00
00| 120. 00
00| 7, 000. 00*
00| 52, 000. 00*
00| 3. 00
00| . 00*
00| 30. 00
00| 00*
00| 00*
00| . 00*
00| 60. 00
00| 300. 00
00| 25. 00
50]| 2.00
00| 4.20
00| 1. 00
00| 1, 500. 00
00| 450. 00
00| 450. 00
00| 200. 00
00| 75. 00
00| 14, 000. 00*
00| 27, 000. 00*
00| 32.00
00| 68. 00
00| 18. 00
50]| 1.50
00| 6. 00
00| 1.00
00| 11. 00
60| 10. 00
00| 1. 00
00| 2. 00
00| 86. 00
00| 93. 00
00| 300. 00

REMA/I

NI NG BIDDERS
_______________________________ |
| El GHTH
| BI D AMOUNT
_______________________________ I
00| 10. 00 8100
00| . 00* 0
00| . 00* 0
00| 11. 00 9350
00| 240. 00 3600
00| 6, 400. 00* 6400
00| 44, 000. 00* 44000
00| 6.70 1541
00| . 00* 0
00| 37.00 4070
00| . 00* 0
00| . 00* 0
00| . 00* 0
00| 58. 00 55680
00| 410. 00 13530
00| 39. 00 897
00| 3.00 129
00| 5. 50 21175
00| 1. 40 742
00| 1, 400. 00 9800
00| 575. 00 575
00| 575. 00 575
00| 250. 00 1000
00| 94. 00 5640
00| 14, 000. 00* 14000
00| 16, 000. 00* 16000
00| 32.00 352000
00| 67. 00 290780
00| 22.00 376200
00| 3.00 5850
00| 8. 00 6400
00| 1.00 790
00| 9. 00 8280
00| 25. 00 1325
00| 2.00 440
00| 2.00 240
00| 102. 00 30600
00| 95. 00 213750
00| 500. 00 500

Bl D245
PAGE 16
11/08/01
NI NTH
BI D AMOUNT
16. 20 13122.
00* 0.
. 00* 0.
11. 80 10030
115. 00 1725
7,500. 00* 7500
58, 500. 00* 58500
6. 80 1564.
. 00* 0.
37. 40 4114.
00~* 0.
00~* 0.
. 00* 0.
82. 00 78720
395. 00 13035
40. 00 920
2.90 124
5. 65 21752
1.40 742
1, 515. 00 10605
350. 00 350
350. 00 350
200. 00 800
72.50 4350
14, 000. 00* 14000
27, 000. 00* 27000
38. 00 418000
80. 00 347200
14. 00 239400
.75 1462
15. 00 12000
1.20 948
13. 00 11960
12. 00 636
1.00 220
2.50 300
90. 00 27000
70. 00 157500
260. 00 260



04- 054304

04- SON- 1- 26

11/06/01

10530.
74800
7275
1080
1800
33120.
14100
3920
8106
4637.

SUMMARY OF
| SEVENTH
| BI D
00| 8. 00
00| 60. 00
00| 12. 00
00| 12. 00
00| 12. 00
00| 300. 00
00| 200. 00
00| 980. 00
00| 3.00
00| 240. 00
00| 250. 00
00| 350. 00
00| 400. 00
00| 240. 00
00| 250. 00
00| 270. 00
00| 26. 00
00| 4.00
00| 52. 00
00| 95. 00
00| 180. 00
00| 220. 00
00| 290. 00
00| 230. 00
00| 210. 00
00| 170. 00
00| 200. 00
00| 220. 00
00| 220. 00
00| 94. 00
00| 95. 00
00| 3.00
00| 9. 00
00| 17.00
00| 43.00
00| 2, 300. 00
00| 4.00
00| 3.50
50| 7.20

REMA/I

NI NG BI DDERS

Bl D245
PAGE 17
11/08/01
NI NTH
BI D AMOUNT
4.75 2137
23.40 2574
70. 00 2240
48. 00 4032
57. 00 6270
1, 130. 00 1130
190. 00 3610
1, 300. 00 11700
2.20 5456
320. 00 4160
300. 00 1800
378. 00 1134
795. 00 795
334. 00 10354
378. 00 8316
658. 00 4606
34.25 19865
4.25 1742
72.00 29520
65. 00 42250
330. 00 10230
354. 00 3186
312. 00 3432
297. 00 594
350. 00 350
400. 00 6400
500. 00 3000
580. 00 2900
600. 00 600
130. 00 50700
95. 00 64600
3.00 2910
2.25 972
80. 00 2880
44. 00 20240
2, 200. 00 13200
4.50 4410
4.70 9071
9. 80 5194



04- 054304

04- SON- 1- 26 SUMMARY OF REMAINING BIDDERS
11/ 06/ 01

——————————————————————————————— R P e e PP TP e
| TEM SI XTH | SEVENTH | El GHTH |

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |

_____________________________________________________________________________________________ I
79 | . 00* 0. 00| . 00* 0. 00| . 00* 0. 00|
80 | 530. 00 6360. 00| 90. 00 1080. 00| 55. 00 660. 00|
81 | 198, 500. 00* 198500. 00| 190, 500. 00* 190500. 00| 75, 862. 00* 75862. 00|
TOoT 1,946, 371. 10 1,951, 089. 00 1,987, 751. 50

Bl D245
PAGE 18
11/08/01

142, 848. 00* 142848. 00
1,999, 399.70



04- 054304 Bl D245

04- SON- 1- 26 SUMMARY OF REMAINING BIDDERS PAGE 19
11/ 06/ 01 11/ 08/ 01
| TEM TENTH
| BI D AMOUNT
I _______________________________
1] 17. 00 13770. 00
2 | 00* 0.00
3| 00* 0.00
4 | 22.00 18700. 00
5 | 70. 00 1050. 00
6 | 7,500. 00* 7500. 00
7| 82, 260. 00* 82260. 00
8 | 5. 00 1150. 00
9 | . 00* 0.00
10 | 29. 00 3190. 00
11 | 00* 0.00
12 | 00* 0.00
13 | 00* 0.00
14 | 41.00 39360. 00
15 | 185. 00 6105. 00
16 | 25. 00 575. 00
17 | 3.00 129. 00
18 | 4.20 16170. 00
19 | 1. 00 530. 00
20 | 2,775. 00 19425. 00
21 | 700. 00 700. 00
22 | 700. 00 700. 00
23 | 350. 00 1400. 00
24 | 79. 00 4740. 00
25 | 14, 000. 00* 14000. 00
26 | 27, 000. 00* 27000. 00
27 | 29. 50 324500. 00
28 | 82. 00 355880. 00
29 | 13. 50 230850. 00
30 | 1. 90 3705. 00
31 | 9.00 7200. 00
32 | 1. 00 790. 00
33 | 11. 00 10120. 00
34 | 10. 00 530. 00
35 | 1. 00 220. 00
36 | 2.00 240. 00
37 | 84. 00 25200. 00
38 | 75. 00 168750. 00
39 | 1, 250. 00 1250. 00



04- 054304

04- SON- 1- 26

11/06/01

2,300.

20700.

3816.

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
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11/08/01



04- 054304

04- SON- 1- 26
11/ 06/ 01
| TEM TENTH
| BI D AMOUNT
79 | . 00* 0.00
80 | 60. 00 720. 00
81 | 173, 385. 00* 173385. 00

Tor 2,031, 102. 00

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
PAGE 21
11/08/01



